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1:20 Joints widened here. Allow to
rake out and deep pack point.

Remove ferns growing from
stone joints as C41 130.

Treat using biocide.

12

— Historic settlement here presume to be left.
Allow for 1m run of deep pack pointing.

Existing chute outlet to
stone spitter. Clear out
any vegetation.

New 50mm dia galv m steel spitter pipe

through wall from slot drain - dress stone
around pipe and point up.

Nb - this area obstructed/not fully visible during survey.
Allow for full extent of area to be raked out, dressed and repointed in
lime mortar. Allow to carefully lift and re-bed all coping stones.

/7 Car park wall.

o

Existing obelisk - see 03-2200.

Carefully take down masonry by hand
where settlement has occurred, retaining
all stone for reinstatement. Prop wall as
necessary each side of removed section.
Rebuild using existing stone to matching
bond, carefully toothed into existing walling
adjacent.

Refer to engineers details for
excavation depth and footings.
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Record positions of stones as C41 140 and 141, carefully
take down wall as C41 310 and F20 110 and set aside
stone for rebuilding. Rebuild wall as C41 320 and F20 325

Cut out defective stonework and indent new matching
stone, profiled and tooled to match existing as C41 395

Cut out defective stone and add new stone, profiled and
tooled to match existing C41 340

Carefully rake all pointing or cement based pointing by hand
without damaging areas of stone or brickwork as C41 810
and 815. Redress stone where applicable and repoint in
lime mortar as approved sample panel (C41 809) and as
C41 840 and 860.

Light dress back of friable stone surface.

Open joint with mortar loss - deep pack repoint as C41
841.

Carefully remove stone and re-bed.

Crack in masonry - rake out and repoint using lime based
mortar. Monitor periodically.

Crack in masonry - pin as C41 640.

Lift kneeler and re-bed
- see dwg 2200.

KEY PLAN 1:200

Carefully take down masonry by hand
where settlement has occurred, retaining
all stone for reinstatement. Prop wall as
necessary each side of removed section.
Rebuild using existing stone to matching
bond, carefully toothed into existing walling
adjacent.

New 150mm dia sw drain cored
through substructure - refer to
engineers drawings.

Carefully form opening for new 50mm
dia galv m steel spitter pipe through wall
from slot drain - dress stone around pipe

and point up.

Refer to engineers details for
excavation depth and footings.

Replace missing obelisk -
/ see dwg. 2200.

0 200 400 1000
 —" T m— T E—
Scale 1:20 mm

Notes

1. Any dwg format drawing is to be read in conjunction with and at the scale of the accompanying pdf.

2. Where colours other than black or grey are used, the drawing must be plotted in colour.

3 For status 'C' (Construction) drawings all dimensions are to be checked on site by the contractor, scaling is
for Local Authority purposes only.

4. Unless otherwise indicated, all dimensions are in millimeters.

5. All information on this drawing is to be read in conjunction with the relevant Donald Insall Associates

specification and trade contractors' drawings and information by specialists.

In the event of any discrepancy, please contact us immediately.

This drawing may contain survey information by others and is to be used solely for the purposes for which

it was issued.

8. These are uncontrolled documents issued for information purposes only. If you have any queries regarding
the drawings, please contact DIA immediately.

9. Please note DIA cannot be held responsible for any errors arising from changes made to an uncontrolled
dwg file.
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