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1. Any dwg format drawing is to be read in conjunction with and at the scale of the accompanying pdf.
2. Where colours other than black or grey are used, the drawing must be plotted in colour.
3. For status 'C' (Construction) drawings all dimensions are to be checked on site by the contractor, scaling is for

Local Authority purposes only.
4. Unless otherwise indicated, all dimensions are in millimeters.
5. All information on this drawing is to be read in conjunction with the relevant Donald Insall Associates

specification and trade contractors' drawings and information by specialists.
6. In the event of any discrepancy, please contact us immediately.
7. This drawing may contain survey information by others and is to be used solely for the purposes for which it

was issued.
8. These are uncontrolled documents issued for information purposes only. If you have any queries regarding the

drawings, please contact DIA immediately. 
9. Please note DIA cannot be held responsible for any errors arising from changes made to an uncontrolled dwg

file.

S0 Work in Progress

S1 Suitable for Co-ordination

S2 Suitable for Information

S3 Suitable for Review & Comment

S4 Suitable for Stage Approval

D1 Suitable for Costing

D2 Suitable for Tender

D3 Suitable for Contractor Design

D4 Suitable for Manufacture/Procurement

A1,A2,A3, An etc. Approved and accepted as stage complete
B1,B2,B3, Bn etc. Partially signed off: with minor comments from the Client

CR Construction Record
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Notes

N

NOTES

The existing building measured survey has been undertaken by Salford Archaeology
and all reference to this information is referenced directly from the associated
drawings.

Strip out capped
angle hip tiles
and cart away.

Carefully strip all slates
and retain sound slates
for re-use. Refer to notes
on dwg 3400.
Record location of all stone
ridge tiles, lift off and store
securely for reinstating.
Hazard - stone tiles are large
size/weight - lift off using
crane or similar.
Light dressing back/de-
frass of stone and clean off
all dark/algal staining.

Strip out all lead, boards
and timber bearers.

Existing wide lead lined
sump. Strip out lead,
boards and bearers.
Possible inset upstand
to roof side.

Strip out all lead, boards
and timber bearers to all
valleys.

Hazard: mineral felt
covering over roof glazing.

Construction/build up not
known. Allow to strip felt
and glazing. Strip any
rafters, ceiling joists and
plasterboard ceiling.

Retain svp.

Hazard: copings here are
cracked, out of alignment
and may be loose.

Strip out cast
gutters.
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