



1275

Type EW31

Timber Window

To be replaced
Colour & Treatment: White
Weather Seal




1268

Type EW32

Timber Window

To be replaced
Colour & Treatment: White
Weather Seal

FFL



1106

Type EW33

Timber Window

To be replaced
Colour & Treatment: White
Weather Seal

FFL

Window Schedule	
Type Mark	Count
EW01	1
EW03	1
EW04	1
EW06	1
EW08	1
EW09	3
EW10	4
EW12	1
EW14	1
EW15	2
EW16	2
EW17	1
EW18	2
EW19	2
EW20	2
EW21	3
EW22	1
EW23	1
EW24	1
EW25	1
EW26	1
EW27	3
EW28	1
EW30	8
EW31	1
EW32	2
EW33	2

Grand total: 50

Rev	Description	Date	Dr by	App by
D	Window details added.	12.02.20	RP	MC
C	Windows schedule updated following MC comments	27.01.20	RP	MC
B	Construction Issue	24.01.20	RP	MC
A	Window design amended following commnets with Planners.	15.01.20	RP	MC

original by	date created	approved by
RP	30/04/19	MC

The Heaton Group
The UK's most forward thinking property group.

2-4 Wigan Road,
Hindley, Wigan,
Greater Manchester,
WN2 3BE,
United Kingdom.

Tel: 01942 251949
Email:
info@heatongroup.co.uk

client name
The Heaton Group

project
Freemasons Arms Hotel, Heywood, OL10 4NL

drawing
External Timber Windows Types

computer file
D:\Revit Models\Freemasons Arms Hotel, Heywood\Freemasons Arms Hotel,Heywood_LOCALrp02.rvt

plot date

project number
2019.P310.000

scale
1 : 20 @A3

drawing number
AL_31_002

rev
D

issue status
Construction

This drawing is to be read in conjunction with all related drawings. All dimensions must be checked and verified on site before commencing any work or producing shop drawings.The originator should be notified immediately of any discrepancy. This drawing is copyright and remains the property of Heaton Group.

PLEASE NOTE ALL WINDOWS TO BE MEASURED ON SITE