EXISTING VIEW OF DG13a.3 FROM G13.a SIDE

Remove cable and
fill hole as 8.2
Remove closer and

fill holes as item 8.
Remove all curved corners.

Refer to 03/3229 for Muntin detail.

30 min fire rated glass: continuous
pane of 7mm Promat Pyrosec 7
with Matelu acid etched finish.

Mounted Door Closer - refer to
ironmongery schedule

Muntins to be retained.

Retain existing pull handles.
Remove all existing hinges.

New beads and make good
where dado removed.

Retain existing push plates.

Remove mouldings
Replace kick plates
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Provide new Concealed Jamb \
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General Notes
These are existing modern hardwood
framed doors with leaves 44mm thick,

& DG13a.3 are to be upgraded to
achieve FD30S fire rating.

The works are to be carried out to
DG13a.2 & DG13a.3.

Ensure the door fits with
sides and top gaps 2-4mm.
Threshold gap must not exceed 3mm.

with glazed upper panels. Door DG13a.2

m Frame : 5
3254 / 1:5@ A3 e

Re-fix frame to ——
presumed existing
packing using
70x3.5mm dia

screws @400mm

centres, pelleted./% |
Existing frame. S

New intumescent

sealant.

NOTES
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The existing building measured survey has been undertaken by Salford Archaeology

and all reference to this information is referenced directly from the associated
drawings.

nb - construction .
of infill not known. Scale 1:5 mm

Repair Notes & Specification
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PROPOSED VIEW OF DOOR
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(Sealmaster blacl é
glazing tape). A dia x 60mm.
30 min fire rated

glass: continuous 0 20 40
pane of 7mm

Remove cable
and fill hole as 8.2

Remove all curved corners.

30 min fire rated glass: continuous
pane of 7mm Promat Pyrosec 7 with
Matelu acid etched finish.

DG13a.2

Remove fixing and
fill hole as item 8.2
Remove lock and

fill hole as item 8.2

Muntins to be retained.
Refer to 03/3229 for muntin detail.
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New beads and make good
where dado removed.

—— — Retain existing push plates.

Remove mouldings

Provide new kick plates - refer to
ironmongery schedule

Replace kick plates.
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New oak bead

Rout out frame .
to jambs.

centrally for new
15x4mm

intumescent VY

smoke seal.

Re-fix existing —
frame using

70x3.5mm dia

screws @400mm

centres, pelleted. L

of infill not

nb - construction

known.

/\ _ Re-fix existing
04 Timber Panel Frame architrave (pelleted).
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Palusol bonded to rear of panel
using Odice Pyrocol A by Noroseal.

Rear of timber panel (G14b side of DG13a.2 &

D VIEW OF DOOR

G11e side of DG13a.3) faced with Palusol SW2,
5mm thick and finished with a veneer of heavey

oak (0.6mm thick) to match existing door colour.

Indent repair to missing / damaged section of door
Remove minimum amount of existing timber to form an
effective repair. Ensure an effective bond between the new
and existing sections of timber. Work new material to line of
existing and avoid unnecessary trimming of the original
timber. Repairs to follow any existing deformations in the
line of the doors. Pieced-in repairs to be formed from wood
to match existing. The quality and grain must match the
original. The moisture content must match the original.
Screw / pin fix and glue to secure splice repairs. Screw / pin
fixings to be countersunk and filled flush to match colour of 9.
timber indent. Where door is to be dismantled as part of the
repair process, mark and record the constituent parts before
dismantling. Store in a safe place and on dry bases. Protect
from abrasion, damage and saturation.

Loose / delaminated veneer

Carefully pull back section of loose / delaminated veneer
and work glue across rear with a hacksaw or piece of card.
Clamp veneer in place making sure not to damage or indent
outer face.

Mouldings / carvings

Select samples of original mouldings / carvings to replicate
with CA. Carefully strip-off existing finish to reveal crisp
clean edges. Take template of moulded / carved section
and use to form new section of timber. NB: Make moulded
section slightly over-sized to allow for working back to
precise line of existing timber.

Cracked panels

Remove cracked panels by disassembling door and repair
by gluing and cramping or replace to match existing.
Reassemble on completion of repairs.

Open joints between frame members

5.1  Take door into workshop and check if joint is sound.
If joint is sound carefully remove any loose wedges and
apply glue to shoulders of the tenon. Work glue down to
base of tenon with a hacksaw blade or piece of card. Apply
glue to the voids left by removal of wedges from mortice.
Pull joints together, clamp in place and re-wedge.

5.2  If joint is not sound carefully dismantle only those
components of the door required to achieve a sound and
stable repair. Before disassembly, mark and record the
constituent parts. Store in a safe place and on dry bases.
Protect from abrasion, damage and saturation. Renew
damaged stiles / rails as required (to be agreed with CA
once door has been disassembled). Renewed section to be
in similar timber of existing. If existing timber is SW, new
timber is to be pressure impregnated. 10.
5.3 If required, strengthening of joints is to be carried-out
using 20mm wide, 125mm x 125mm, 2mm thick stainless
steel angles recessed into edge of head and stile of door at
4.no corners. Any areas of strengthening to be agreed
onsite with CA once door has been disassembled.

Overhaul existing ironmongery:

6.1 Where no repairs have been identified, remove any 1.
dirt / detritus from the existing ironmongery using a dry lint

free cloth and lubricate all moving components.

6.2  Where existing ironmongery has been identified as

needing to be overhauled, mark and record the constituent

part before removing and take into workshop. Carefully
disassemble the component and clean its constituent parts

with a lint free cloth. Identify any missing or damaged parts 12.
and report to the CA. Contractor to source replacement

parts from basement stockpile with the CA. Once missing /
damaged parts have been installed, reassemble, lubricate

all moving parts and reinstall component in its original

position.

6.3  Where existing ironmongery is damaged beyond

repair / missing contractor to source replacement

component from basement stockpile (if possible) 13
Re-set a sagging door leaf

7.1 Where existing door leaf is square / matches profile

of door frame rebate, pack / realign hinges to ensure

consistent gap between the door leaf and frame rebate.

Ease and adjust as necessary.

7.2 Where existing door leaf no longer matches profile of

door frame rebate, take into workshop. Carefully remove

existing wedges and apply glue to shoulders of the tenon

with a hacksaw blade or piece of card. Apply glue to voids

left by removal or wedges from mortice. Pull door joints

Infilling holes:

8.1  Where existing holes are small, fill with a high
performance wood filler colour matched to the existing
timber. Ensure filler is applied slightly proud of the existing
surface and sanded back to a smooth seamless finish.
8.2  Where existing holes are medium / large, install
timber pellet. Pellet to be secured in place with glue and
formed from wood to match existing. Gain of pellet to be
aligned with grain of existing timber. Pellet to be installed
slightly proud of the existing surface and sanded back to a
smooth seamless finish.

Leaded lights

Record and photograph all leaded lights, to include basic
measurements. Mark and record identity of all components
being dismantled and which opening they are from.
Photographs of each panel to be taken from the interior and
exterior and notes of dimensions, construction details etc,
are to be taken and copies supplied to the CA prior to the
removal of windows. Remove leaded lights back to glass
studio for rebuilding, ensuring minimum flexing of the
panels during removal and transportation. Rubbing must be
taken prior to the dismantling of glazed panel.

Gently clean both sides of glass using de-ionised water and
soft brushes/cloths. Any further cleaning required /
employing of alternative techniques, is to be discussed with
CA beforehand. Allow for full condition survey of cleaned
down glazing to be undertaken by specialist contractor and
CA. Replace broken / missing glass with new panes to

match existing. New glass is to match old glass and be of
similar thickness. See door schedule for approximate
amount of renewal to be undertaken. Provide samples of all
replacement glass to CA for approval prior to rebuilding of
glass pane. Notify CA of any sections of damaged glass not
indicated in the schedule and agree any additional
replacement in advance of works.

Carefully rebuild damaged areas of glass pane allowing for
re-leading as appropriate. Sample of lead came to be
provided prior to commencement of re-leading. Lead cames
are to be selected to exactly match the dimensions of both
the heart and flange of the existing cames. The profile
should be matched to the original as closely as

possible. e-assemble glass panes and allow for specialist
conservator to rel] insert refurbished lights back into the
window frames. The glass panes should, as closely as
possible, match their appearance prior to the works. Great
care is to be taken to ensure existing glass is not damaged
as part of the works.

Where existing glass pane is sound but loose, allow to
re-pack the perimeter of the pane and refix perimeter
glazing bead tight up against glass pane.

Existing Modern glass panes

Remove existing glazing beads, along with all traces of
existing packing, putty and adhesives. Replace existing
glass pane with new. Securely fix fire rated glass pane and
fire rated glazing channel (if required) in accordance with
manufacturer's recommendations. Refix the existing glazing
beads in place.

Existing Intumescent strips:

Carefully remove any existing intumescent / weather strips
from the door leaf and frame along with all traces of
adhesive. Where existing intumescent / weather strips have
been rebated into the door frame, carry out an indent repair
as per item 1.

Missing / modern screws:

Remove all philips/pozidriv head / modern screws as
indicated in the door schedule and replace with brass
slotted head screws. Reinstate any missing screws as
indicated in the door schedule with brass slotted head
screws. Replacement slotted head screws to be dome /
countersunk head as indicated and sized to match existing
adjacent screws.

Re-hang door leaf:

Carefully remove door hinges from frame and infill existing
screw holes as per item 8. Where door is to swing in
opposite direction, install existing hinges on the opposite
side of the hinge stile using original screws and carry out
indent repair as item 5 to missing sections of hinge stile.
Where required install new timber rebate to match material
and finish of existing door leaf and architraves. Install door
leaf in new position as indicated on GA's using original
screws. Ease and adjust as necessary.

Notes.

1. Any dwg format drawing s to be read in conjunction with and at the scale of the accompanying pdf.

2. Where colours other than black or grey are used, the drawing must be plotted in colour.

3. Forstatus ‘C' (Construction) drawings all dimensions are to be checked on site by the contractor, scaling is for
Local Authority purposes only.

4. Unless otherwise indicated, all dimensions are in millimeters.

5. Allinformation on this drawing is to be read in conjunction with the relevant Donald Insall Associates

ification and trade ! drawings and i i

In the event of any discrepancy, please contact us immediately.

This drawing may contain survey information by others and is to be used solely for the purposes for which it

was issued.

8. Theseare issued for i purposes only. If you have any queries regarding the
drawings, please contact DIA immediately.

9. Please note DIA cannot be held responsible for any errors arising from changes made to an uncontrolled dwg
file.
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