NOTES

General

Survey provided by others.
All given measurements are indicative only and should be checked on site by the contractor.

To be read in conjunction with Donald Insall Associates Preliminaries and Specification, and Structural
Engineer's structural repair proposals.

Protection

The windows are of high significance and must be adequately protected to prevent risk of accidental damage

Masonry

Dismantling/re-building, stone repairs and re-pointing to be carried out as indicated. Exact and final nature of all
repair works to be ascertained on site when full scaffold is erected enabling closer inspection

New stone sections to match existing profiles, colour, finish and properties of existing masonry exactly
All ferrous fixings found within elevations during course of works to be removed

Level of de-scaling to be determined on site when access is available for closer inspection

Building to be raked out and re-pointed to the extent shown. Re-pointing to be taken around all faces of building,

including all buttresses, recesses etc. and to include all stone detailing (tracery, mouldings, pinnacles, vaulting
etc.) To include all internal faces of alcoves,

Al finials, corbels etc. to be checked for stability when high level access available. Any remedial works required
to be determined on site

All masonry to undergo light clean (assume DOFF system with additional TORC cleaning to 'black’ areas of
masonry). Sample panels to be undertaken in agreed locations prior to commencement of cleaning to agree
level of clean required. DOFF cleaning to include full removal of bird guano to affected locations

Rainwater Goods/Ironmongery

Ensure all existing rainwater goods are adequately fixed back to the building with stainless steel fixings and all
are blockage free. Allow to repair/replace any damaged sections of pipe as appropriate (to be scheduled when
scaffold erected allowing closer inspection). Include to re-decorate all cast iron sections

All existing metal work (vents etc.) to be prepared and re-painted as part of works

REPAIRS/ CLEANING KEY

Cut out decayed / damaged stone and fit new stone indent repair

Cut out decayed/ damaged stone and fit new stone to match existing
profile and tooling

Remove fixing and repair with lime mortar

existing open mortar joint

Cracks to stone to be pinned or repaired with grout/ mortar repair (‘P
indicates a pin is required)

Hone surface of stone to feather uneven edges and remove any water
traps

Wholesale (100%) rake out of cementitious/defective mortar. Re-point
with new lime mortar spec to be agreed on site with architect prior to
commencement of works.

Remove and re-new bird protection.

Leaded windows

Carefully lift stone finial and drill out
ferrous dowel. Replace dowel using
stainless steel to be agreed with
structural engineer. Reinstate finial and
re-bed in lime based mortar.

Carefully lift all copings between
kneelers. Remove any ferrous fixings
and replace using stainless steel to
engineers spec. Re-bed copings on
lead DPC. Repoint all joints using lime
based mortar.

Infill remaining voids of lancets using
matching stone, recessed to match
existing
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lead DPC. Repoint all joints using lime
based mortar.

Infill remaining voids of lancets using
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and re-bed in lime based mortar.

Carefully lift all copings between
kneelers. Remove any ferrous fixings
and replace using stainless steel to
engineers spec. Re-bed copings on
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Any dwg format drawing s to be read in conjunction with and at the scale of the accompanying pd. Feasibility
Where colours other than black or grey are used, the drawing must be plotted in colour. Sketch Design
For status 'C' (Construction) drawings all dimensions are to be checked on site by the contractor, scaling is 9
for Local Authority purposes only. Planning

Unless otherwise indicated, all dimensions are in millimeters.

Allinformation on this drawing is to be read in conjunction with the relevant Donald Insall Associates
and trade drawings and by

In the event of any discrepancy, please contact us immediately.

Building Control

Developed Design

Donald Insall Associates

Chartered Architects and Historic Building Consultants

Touchstones, Rochdale

Ducie House, 37 Ducie Street
Manchester, M1 2JW

(+44) 0161 359 4326
manchester@insall-architects.co.uk

This drawing may contain survey information by others and is to be used solely for the purposes for which
it was issued.
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