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New accessible viewing areas
· 1100mm high glazed balustrade to

front and side.
· Removable seats to all but 1 space.
· Refer to drawing XXX.

New Balustrade
· New glazed balustrade inboard of existing

low and unstable balustrade.
· 1100mm high in front of steps, 950mm high

in front of permanent seating.
· Setting out of pew seating modified to

provide sufficient leg room.

Porte Cochere balcony
· Refer to drawings 2053, 3300 & 3301.
· New asphalt flat roof covering.
· New aluminum decking.
· New secondary glazed balustrade to central bay.
· Lighting design TBC

Timber paneling
· Paneling to be

modified/moved to suit
new floor levels.

Storage area
· Fire rated compartment

to avoid fire risk to F13a
corridor. Allow for under
boarding ceiling with 2
layers of British gypsum
fire line.

Vents below F15b to F15a under stage
· Vents to be modified and used as

inlet routed under the stage. Refer to
MEP engineer drawings.

Opening infill
· Infill openings with block-work

Storage area
· Doors to be replaced

with 60 minute fire
doors

Plant area
· fire tated compartment

Existing roof vent modified to
provide sufficient air flow for
council chamber. Refer to detail
XXX.

Flooring
· New raised timber floor to provide graded

seating to chambers to integrate services
and refurbished seats & furniture.

Council Chambers
· To be fully refurbished with

conservation repairs, cleaning of wall
finishes, timber work and stained glass
by Lancashire Conservation Trust.
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Phase Three
Section_HH_Proposed

S0 Work in Progress

S1 Suitable for Co-ordination

S2 Suitable for Information

S3 Suitable for Review & Comment

S4 Suitable for Stage Approval

D1 Suitable for Costing

D2 Suitable for Tender

D3 Suitable for Contractor Design

D4 Suitable for Manufacture/Procurement

A1,A2,A3, An etc. Approved and accepted as stage complete
B1,B2,B3, Bn etc. Partially signed off: with minor comments from the Client

CR Construction Record
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Rev Date Dwn Auth RevisionRev Date Dwn Auth Revision

P01 25-10-22 CZS ARF Initial issue

Notes

StatusScale A3@ Purpose of issue

200 S4 For Planning & LBC

GENERAL NOTES

The existing building measured survey has been undertaken by Salford
Archaeology and all reference to this information is referenced directly
from the associated drawings.
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Scale 1:200 m
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P02 10-11-22 CZS CXD For Costing

KEY

Not in Phase 3 scope
of works.

Fire compartment line.  Any existing doors on
this line will need upgrading through
modification or replacement pending heritage
approval.

Items to be removed

P03 11-01-23 CZS ARF For Pre App

P04 20-02-23 CZS ARF For costing

Utility Area

Circulation

Useable Area

Commercial Area

Phase 2 Out of scope

Retained As Existing

P05 16-05-23 CZS ARF For Planning & LBC
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