

Opening Ref	Room Number	Description	BoQ Reference
1	M16 into M13a	New opening in existing masonry wall to form new door. 1500mm wide and 1800mm high.	Page 11/A
2	M13c	New opening in existing floor to allow formation of new lift shaft and MEP riser. 2110mm by 2168mm.	Page 12/G
3	Riser adjacent to M11b	New openings in existing floor to allow formation of service riser.	Page 13/J
4	Riser adjacent to M13c	New opening in existing timber floor. Approx 1350mm x 450mm	Page 9F
5	Ceiling opening in M13d	New opening in ceiling - 2431mm x 400mm	Item to be added to BoQ
6	M13a into M13c	Widen existing opening removing nib. 1045mm wide, height to match existing.	Item to be added to BoQ

The existing building measured survey has been undertaken by Salford Archaeology and all reference to this information is referenced directly from the associated drawings.

- (Light Pink) - Existing to be removed, viewed in elevation.
- (Dark Red) - Existing to be removed, cut through by plane of view.
- (Red Stripe) - Existing to be removed, above

The architectural floor plan illustrates proposed modifications to a building's interior layout. The plan shows various rooms and corridors, with specific areas highlighted for removal or new construction.

- Rooms and Spaces:** Labeled rooms include M10, M11d, M11a, M11b, M13a, M13b, M13c, M13d, M14a, M14b, M14c, M15, and M16.
- Proposed Changes:**
 - Remove partition. Full height.
 - Remove steps and floor hatch.
 - Remove partitions and sink.
 - Remove wall Full height and section of floor to allow riser **Opening 3** (Refer to table)
 - New door opening. Also see section SS. **Opening 1** (Refer to table)
 - Remove nib of wall and door. **Opening 6** (Refer to table)
 - New opening in floor to form riser **Opening 4** (Refer to table)
 - New opening in floor to form lift shaft and MEP riser down. **Opening 2** (Refer to table)
 - 2431mm X 400mm opening in ceiling for MEP riser up. **Opening 5** (Refer to table)
- Scale and Orientation:**
 - Scale: 1:250
 - North Arrow pointing towards the top right.

Notes 1. Any dwg format drawing is to be read in conjunction with and at the scale of the accompanying pdf. 2. Where colours other than black or grey are used, the drawing must be plotted in colour. 3. For status 'C' (Construction) drawings all dimensions are to be checked on site by the contractor, scaling is for Local Authority purposes only. 4. Unless otherwise indicated, all dimensions are in millimeters. 5. All information on this drawing is to be read in conjunction with the relevant Donald Insall Associates specification and trade contractors' drawings and information by specialists. 6. In the event of any discrepancy, please contact us immediately. 7. This drawing may contain survey information by others and is to be used solely for the purposes for which it was issued. 8. These are uncontrolled documents issued for information purposes only. If you have any queries regarding the drawings, please contact DIA immediately. 9. Please note DIA cannot be held responsible for any errors arising from changes made to an uncontrolled dwg file.		Status codes S0 Work in Progress D1 Suitable for Costing S1 Suitable for Co-ordination D2 Suitable for Tender S2 Suitable for Information D3 Suitable for Contractor Design S3 Suitable for Review & Comment D4 Suitable for Manufacture/Procurement S4 Suitable for Stage Approval A1,A2,A3, An etc. Approved and accepted as stage complete B1,B2,B3, Bn etc. Partially signed off: with minor comments from the Client CR Construction Record		<table><tr><td>C01</td><td>21-09-2023</td><td>C2S</td><td>ARF</td><td>For construction</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P08</td><td>19-09-2023</td><td>C2S</td><td>ARF</td><td>Updated riser location besides lift</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P07</td><td>14-09-2023</td><td>AF</td><td>ARF</td><td>Updated to co-ordinate with BoQ and Consultant information</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P06</td><td>15-08-2023</td><td>C2S</td><td>ARF</td><td>Value Engineering option</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P05</td><td>22-06-23</td><td>C2S</td><td>ARF</td><td>For Building Control</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P04</td><td>05-06-23</td><td>C2S</td><td>ARF</td><td>For Planning & LBC</td><td></td><td></td><td></td><td></td><td></td><td></td></tr><tr><td>P03</td><td>16-05-23</td><td>C2S</td><td>ARF</td><td>Ceiling removal added to align with reflected ceiling plans.</td><td>P09</td><td>23-09-24</td><td>C2S</td><td>DAC</td><td>For Listed Building Consents Updates</td><td></td></tr><tr><td>P02</td><td>16-02-23</td><td>C2S</td><td>ARF</td><td>For costing</td><td>C03</td><td>15-05-24</td><td>C2S</td><td>DAC</td><td>Opening 1 updated to 1500mm wide , nib and door to M13c removed.</td><td></td></tr><tr><td>P01</td><td>11-01-23</td><td>C2S</td><td>ARF</td><td>Initial issue</td><td>C02</td><td>16-10-23</td><td>C2S</td><td>ARF</td><td>Openings 2,3 &5 updated.</td><td></td></tr><tr><td>Rev</td><td>Date</td><td>Dwn</td><td>Auth</td><td>Revision</td><td>Rev</td><td>Date</td><td>Dwn</td><td>Auth</td><td>Revision</td><td></td></tr></table>										C01	21-09-2023	C2S	ARF	For construction							P08	19-09-2023	C2S	ARF	Updated riser location besides lift							P07	14-09-2023	AF	ARF	Updated to co-ordinate with BoQ and Consultant information							P06	15-08-2023	C2S	ARF	Value Engineering option							P05	22-06-23	C2S	ARF	For Building Control							P04	05-06-23	C2S	ARF	For Planning & LBC							P03	16-05-23	C2S	ARF	Ceiling removal added to align with reflected ceiling plans.	P09	23-09-24	C2S	DAC	For Listed Building Consents Updates		P02	16-02-23	C2S	ARF	For costing	C03	15-05-24	C2S	DAC	Opening 1 updated to 1500mm wide , nib and door to M13c removed.		P01	11-01-23	C2S	ARF	Initial issue	C02	16-10-23	C2S	ARF	Openings 2,3 &5 updated.		Rev	Date	Dwn	Auth	Revision	Rev	Date	Dwn	Auth	Revision	
C01	21-09-2023	C2S	ARF	For construction																																																																																																																							
P08	19-09-2023	C2S	ARF	Updated riser location besides lift																																																																																																																							
P07	14-09-2023	AF	ARF	Updated to co-ordinate with BoQ and Consultant information																																																																																																																							
P06	15-08-2023	C2S	ARF	Value Engineering option																																																																																																																							
P05	22-06-23	C2S	ARF	For Building Control																																																																																																																							
P04	05-06-23	C2S	ARF	For Planning & LBC																																																																																																																							
P03	16-05-23	C2S	ARF	Ceiling removal added to align with reflected ceiling plans.	P09	23-09-24	C2S	DAC	For Listed Building Consents Updates																																																																																																																		
P02	16-02-23	C2S	ARF	For costing	C03	15-05-24	C2S	DAC	Opening 1 updated to 1500mm wide , nib and door to M13c removed.																																																																																																																		
P01	11-01-23	C2S	ARF	Initial issue	C02	16-10-23	C2S	ARF	Openings 2,3 &5 updated.																																																																																																																		
Rev	Date	Dwn	Auth	Revision	Rev	Date	Dwn	Auth	Revision																																																																																																																		

Donald Insall Associates Chartered Architects and Historic Building Consultants		Bridgegate House, 5 Bridge Place, Chester CH1 1SA (+44) 01244 350 063 chester@insall-architects.co.uk					
Rochdale Town Hall for Rochdale Development Agency		Scale A3@ 1:250	Status S4	Purpose of issue Listed Building Consents			
Phase Three GA Mezzanine Strip Out Plan		File Name RTH.06 - DIA - XX- 11 - DR - A - 5002			P09		
Project	Originator	Volume	Level	Type	Role	Number	Revision