



* CBR TESTS TO BE CARRIED OUT AT SUB BASE FORMATION LEVEL PRIOR TO CONSTRUCTION TO CONFIRM FINAL CAPPING REQUIREMENTS



NOTES

DO NOT SCALE FROM THIS DRAWING. ANY DIMENSIONAL DISCREPANCIES TO BE REPORTED TO THE ENGINEERS.

THIS DRAWING TO BE READ IN CONJUNCTION WITH ALL RELEVANT ARCHITECTS DRAWINGS AND SPECIFICATIONS.

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE RELEVANT SPECIFICATIONS AND BRITISH STANDARDS.


THE CONTRACTOR SHALL COMPLY WITH THE HEALTH AND SAFETY REQUIREMENTS AND LEGISLATION AS SET OUT BY THE CURRENT VERSION OF THE CDM REGULATIONS AND THE HEALTH AND SAFETY EXECUTIVE

THE CONTRACTOR SHALL ENSURE THE STABILITY OF THE STRUCTURE AND ANY ADJOINING STRUCTURES IS MAINTAINED AT ALL STAGES OF CONSTRUCTION. THE CONTRACTOR SHALL DESIGN, INSTALL AND MAINTAIN ANY NECESSARY TEMPORARY WORKS.

CONTRACTOR TO PROVIDE METHOD STATEMENTS AND RISK ASSESSMENTS TO THE ENGINEER AND PLANNING SUPERVISOR A MINIMUM OF 14 DAYS BEFORE THE WORKS COMMENCE.

ALL DIMENSIONS IN MILLIMETERS UNLESS NOTED OTHERWISE.

T1	ISSUED FOR TENDER	LB	22.08.22
ref	revision	by	date



Bradshaw Gass & Hope LLP

client

GREATER MANCHESTER FIRE AND
RESCUE SERVICE

project

LITTLEBOROUGH FIRE STATION
EXTENSION AND REFURBISHMENT

drawing

PROPOSED EXTERNAL WORKS
LAYOUT

drawn by	LB	date	JUL 2022
checked by		date	
scale	1:20	A1	
dwg no	1978.37.116		rev T1