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Rochdale Town Hall
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B

west piers approx. 1100mm long -
underpin in two equal length
sections to avoid undermining
whole pier at once

D
C

PLAN

A-A B-B

Southwest pier shown -
Northwest pier similar

Southwest pier shown -
Northwest pier similar

200 min. 200 min. 200 min.

3no. anchors into top
course of stones below
bonded bearer stone

Pinning up of unfounded brick piers in B3c
Not to scale

GEN3 mass concrete underpinning below piers down to service trench slab level

Fischer FIS-V with FIS A M12 8.8 galvanised anchor rod - Contractor methodology to
ensure full resin fill with min. 200mm embedment into stone wall beyond pier.  Anchors
centred on stones as far as possible to maximise edge distance to mortar joints.

215 blockwork underpinning on service trench slab

4no. anchors into second
lowest course

4no. anchors into bottom course

existing bonded bearer stone

75mm 1:3 cement:sharp sand
dry pack, well rammed in

Mass concrete underpins

Service trench base slab
extended under pier

215 blockwork
as permanent
formwork to
underpin

existing bonded bearer stone

C-C D-D

2no. anchors into
second lowest
course

2no. anchors at
right angles into top
course of stones
below bearer

2no. anchors into
bottom course

mass concrete
pad, 600x600mm
below floor
finishes, founded
at same level as
service trench slab

75mm 1:3
cement:sharp
sand dry pack,
well rammed in


