Door not required to provide fire
separation but to have keep shut

signage

Release beading and replace
existing Georgian wired with new
Promat Pyrosec 7.

Remove all signage and prepare
the door to receive new.

Overhaul existing ironmongery as
per item 6.1

Remove redundant fittings

Mechanical floor spring with integral
hold open device to be installed in
place of existing motorised floor
spring. Provide replacement cover
plates for new floor springs.

Replace all brass kick plates

New control to be interfaced

with the fire alarm system.

Remove 2 hooks and
corresponding eyes on door leafs
and make good skirting and door as
item 8.

Remove all signage and prepare
the door to receive new.

Remove and renew pivot as
part of new mechanical door
opening system.

Remove redundant fittings

Allow for cleaning of timber door
and frame to remove all dirt and
grime and retreating with Osmo Oil.

Replace all brass kick plates

Repair Notes & Specification

1.

Indent repair to missing / damaged section of door
Remove minimum amount of existing timber to form an
effective repair. Ensure an effective bond between the new
and existing sections of timber. Work new material to line of
existing and avoid unnecessary trimming of the original
timber. Repairs to follow any existing deformations in the
line of the doors. Pieced-in repairs to be formed from wood
to match existing. The quality and grain must match the
original. The moisture content must match the original.
Screw / pin fix and glue to secure splice repairs. Screw / pin
fixings to be countersunk and filled flush to match colour of
timber indent. Where door is to be dismantled as part of the
repair process, mark and record the constituent parts before
dismantling. Store in a safe place and on dry bases. Protect
from abrasion, damage and saturation.

Loose / delaminated veneer

Carefully pull back section of loose / delaminated veneer
and work glue across rear with a hacksaw or piece of card.
Clamp veneer in place making sure not to damage or indent
outer face.

Mouldings / carvings

Select samples of original mouldings / carvings to replicate
with CA. Carefully strip-off existing finish to reveal crisp
clean edges. Take template of moulded / carved section
and use to form new section of timber. NB: Make moulded
section slightly over-sized to allow for working back to
precise line of existing timber.

Cracked panels

Remove cracked panels by disassembling door and repair
by gluing and cramping or replace to match existing.
Reassemble on completion of repairs.

Open joints between frame members

5.1  Take door into workshop and check if joint is sound.
If joint is sound carefully remove any loose wedges and
apply glue to shoulders of the tenon. Work glue down to
base of tenon with a hacksaw blade or piece of card. Apply
glue to the voids left by removal of wedges from mortice.
Pull joints together, clamp in place and re-wedge.

5.2 If joint is not sound carefully dismantle only those
components of the door required to achieve a sound and
stable repair. Before disassembly, mark and record the
constituent parts. Store in a safe place and on dry bases.
Protect from abrasion, damage and saturation. Renew
damaged stiles / rails as required (to be agreed with CA
once door has been disassembled). Renewed section to be
in similar timber of existing. If existing timber is SW, new
timber is to be pressure impregnated.

5.3 If required, strengthening of joints is to be carried-out
using 20mm wide, 125mm x 125mm, 2mm thick stainless
steel angles recessed into edge of head and stile of door at
4.no corners. Any areas of strengthening to be agreed
onsite with CA once door has been disassembled.
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Overhaul existing ironmongery:

6.1  Where no repairs have been identified, remove any
dirt / detritus from the existing ironmongery using a dry lint
free cloth and lubricate all moving components.

6.2  Where existing ironmongery has been identified as
needing to be overhauled, mark and record the constituent
part before removing and take into workshop. Carefully
disassemble the component and clean its constituent parts
with a lint free cloth. Identify any missing or damaged parts
and report to the CA. Contractor to source replacement
parts from basement stockpile with the CA. Once missing /
damaged parts have been installed, reassemble, lubricate
all moving parts and reinstall component in its original
position.

6.3  Where existing ironmongery is damaged beyond
repair / missing contractor to source replacement
component from basement stockpile (if possible)

Re-set a sagging door leaf

7.1 Where existing door leaf is square / matches profile
of door frame rebate, pack / realign hinges to ensure
consistent gap between the door leaf and frame rebate.
Ease and adjust as necessary.

7.2 Where existing door leaf no longer matches profile of
door frame rebate, take into workshop. Carefully remove
existing wedges and apply glue to shoulders of the tenon
with a hacksaw blade or piece of card. Apply glue to voids
left by removal or wedges from mortice. Pull door joints
back to match profile of door frame rebate, clamp in place

and re-wedge. Rehang door, ease and adjust as necessary.

Infilling holes:

8.1 Where existing holes are small, fill with a high
performance wood filler colour matched to the existing
timber. Ensure filler is applied slightly proud of the existing
surface and sanded back to a smooth seamless finish.
8.2  Where existing holes are medium / large, install
timber pellet. Pellet to be secured in place with glue and
formed from wood to match existing. Gain of pellet to be
aligned with grain of existing timber. Pellet to be installed
slightly proud of the existing surface and sanded back to a
smooth seamless finish.

Leaded lights

Record and photograph all leaded lights, to include basic
measurements. Mark and record identity of all components
being dismantled and which opening they are from.
Photographs of each panel to be taken from the interior and
exterior and notes of dimensions, construction details etc,
are to be taken and copies supplied to the CA prior to the
removal of windows. Remove leaded lights back to glass
studio for rebuilding, ensuring minimum flexing of the
panels during removal and transportation. Rubbing must be
taken prior to the dismantling of glazed panel.

Gently clean both sides of glass using de-ionised water and
soft brushes/cloths. Any further cleaning required /
employing of alternative techniques, is to be discussed with
CA beforehand. Allow for full condition survey of cleaned
down glazing to be undertaken by specialist contractor and

Existing timber bead.

Pneumatic pins or
brad nails 1.2mm
dia. x 40mm.

Intumescent silicone/mastic
bead to match colour (if
required) or white / black.

/

0

Renew

seals

20 40 100

Mono A
seal 25 x 4mm (min).

Promat Pyrosec 7 (30 / 0) 7Tmm
thick glass.

Compressed 15 x 5mm
(compressed to 3mm)
closed cell tape (Sealmaster
black glazing tape or
approved alternatives).

10.

1.

12.

13.

CA. Replace broken / missing glass with new panes to
match existing. New glass is to match old glass and be of
similar thickness. See door schedule for approximate
amount of renewal to be undertaken. Provide samples of all
replacement glass to CA for approval prior to rebuilding of
glass pane. Notify CA of any sections of damaged glass not
indicated in the schedule and agree any additional
replacement in advance of works.

Carefully rebuild damaged areas of glass pane allowing for
re-leading as appropriate. Sample of lead came to be
provided prior to commencement of re-leading. Lead cames
are to be selected to exactly match the dimensions of both
the heart and flange of the existing cames. The profile
should be matched to the original as closely as

possible. e-assemble glass panes and allow for specialist
conservator to rel insert refurbished lights back into the
window frames. The glass panes should, as closely as
possible, match their appearance prior to the works. Great
care is to be taken to ensure existing glass is not damaged
as part of the works.

Where existing glass pane is sound but loose, allow to
re-pack the perimeter of the pane and refix perimeter
glazing bead tight up against glass pane.

Existing Modern glass panes

Remove existing glazing beads, along with all traces of
existing packing, putty and adhesives. Replace existing
glass pane with new. Securely fix fire rated glass pane and
fire rated glazing channel (if required) in accordance with
manufacturer's recommendations. Refix the existing glazing
beads in place.

Existing Intumescent strips:

Carefully remove any existing intumescent / weather strips
from the door leaf and frame along with all traces of
adhesive. Where existing intumescent / weather strips have
been rebated into the door frame, carry out an indent repair
as per item 1.

Missing / modern screws:

Remove all philips/pozidriv head / modern screws as
indicated in the door schedule and replace with brass
slotted head screws. Reinstate any missing screws as
indicated in the door schedule with brass slotted head
screws. Replacement slotted head screws to be dome /
countersunk head as indicated and sized to match existing
adjacent screws.

Re-hang door leaf:

Carefully remove door hinges from frame and infill existing
screw holes as per item 8. Where door is to swing in
opposite direction, install existing hinges on the opposite
side of the hinge stile using original screws and carry out
indent repair as item 5 to missing sections of hinge stile.
Where required install new timber rebate to match material
and finish of existing door leaf and architraves. Install door
leaf in new position as indicated on GA's using original
screws. Ease and adjust as necessary.

NOTES
The existing building measured survey has been undertaken by Salford

Archaeology and all reference to this information is referenced directly
from the associated drawings.

General Notes

Any doors or ironmongery to be taken
from site should be carefully recorded
and catalogued by the contractor and the
process for removal agreed with the
client team.

All existing doors are to be protected with
temporary coverings for the duration of
the work to prevent damage from site
traffic.
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