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New glazed partition with
automated sliding door, see
drawing 3573.

New 1100 high stud walls formed over
existing beam nibs.

New lift and service riser

New service riser.
Refer to M+E details.

Unisex WC.

New fixed glazing and glass
doors to enclose 'Mayor's
Entrance'.

New bespoke
staircase and glazed
lift within steel and
glazed lift shaft.

New fixed glazing and associated
doors/screens to porte cochere. See
drawing 3175 for details.

Upgrade glazing to all clear glass
windows, as detail 3270.

Upgrade existing partition to provide 30 minutes fire
resistance.

New toilet core with office
mezzanine above. See drawing
3571.

Masonry infill to former fire escape
door.

New external platform lift and
gantry. See drawing 3770.

New floor construction as drawing 3175. Include
to carefully re lay stone flags removed and
stored in Phase 1.

New floor structure as detailed on SE's drawings.

Fix door shut and infill
opening.

 REFERENCE
3574

Refer to interpretation package
for fit out to Welcome Gallery.
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P01 17-03-20 SZG RZM Initial Issue

P02 27-03-20 SZG RZM Updated to co-ordinate with sub-consultant information.

P03 02-04-20 SZG RZM Plans updated to reflect Phase 1/Phase 2 works division.

P04 30-04-20 SZG RZM Plans updated following access consultant comments.

P04 22-05-20 EXW RZM Updated following client amendments, RIBA 3 & consents

Ground Floor Key Plan
1:500

Hatch Key:

Coloured areas of hatch on interior elevations indicate
proposed fixtures, fittings or built fabric, proposed to be
inserted, as below:

(Light Blue) - Proposed to be 
added, viewed in elevation.

(Dark Blue) - Proposed to be added cut 
through by plane of view.

Note:

- Please see Site Plan 4071 for details of new external terracing.

- This proposed drawing is the consented drawing included in approved application 20/00616/LBC, with updates carried out during the
on-site work identified in red bubbles. Consent is sought in this application for the updates shown in red bubbles. This drawing should be
read in conjuction with the document titled 'Tracker - Updates During On-Site Works - Rochdale Town Hall', and the accompanying
Schedule of Images.
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Outward opening door in
line with fire strategy.

Partition moved to be
located centrally within
wall nib.

Door swing as existing.

DG2j.8 fixed open
with no door into G2k.

Change in
direction of
door swing.

Plasterboard
fitted above
doors to rear
of stone
tracery to
achieve fire
rating.

Change in
direction of
door swing.

Recessed
coir
matwells.

Change in
direction of
door swing.

Recessed
coir
matwells.

Change in layout to G2e,
G2q and G2r.

P05 18-01-24 SZG CXD Updates to reflect agreed on site changes.

Amend
structural
opening to
suit door
size.
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